
 

FY08 Multiple Award Task Order Contract for Dredging within the Great Lakes Boundaries for one Base Year and Two Option Years.  FSC
 Code is Y216.  NAICS is 237990.  Small Business Size Standard is $18.5M.  100% Small Business Set Aside.  Individual task orders shall not
 exceed $2M.   The total Multiple Award Task Order value of all contracts combined under this solicitation shall not exceed $15,000,000.    
Projects estimated at < $400,000.00 will be set aside for Emerging Small Businesses.  Additionally, some projects may be set aside for
 Hubzone or 8a or Service Disabled Veteran Owned Businesses (SDVOB).  

A Preproposal conference is scheduled for 24 April 08 at 2:00 p.m. local time in the McNamara Federal Building, 6th Floor Conference Room,
 Detroit, Michigan.  Teleconference will be available at the Sault Ste. Marie, Michigan Office and Lake Michigan Office, Grand Haven, Michgian.

MARILYN R HILL (313) 226-5148

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

18-Jun-2008

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________ calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________FAR 52.211.10

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

YES X NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________3 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________20 May 2008 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, X is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

W911XK-08-D-0002

7. ISSUED BY CODE

CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE.
DETROIT MI 48226

W911XK

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

02:00 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

(313) 226-2209FAX:TEL: (313) 226-5148 TEL: FAX:

W911XK-08-R-0002-0001 29



 

See Item 7

20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE
0GFJ5

FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.

the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE
22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$0.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE 96414527. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY
USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
MILLINGTON TN 38054

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR
ROEN SALVAGE COMPANY
180 E REDWOOD STREET
P O  BOX 26
STURGEON BAY WI 54235-0026

15. TELEPHONE NO. (Include area code)
(920)743-6533/125

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

X 29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract. REF: W911XK-08-R-0002

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print) MARILYN R HILL / Added by SUMI

TEL: (313) 226-5148 EMAIL: marilyn.r.hill@lre.usace.army.mil

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY 18-Jun-2008

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  50 Lump 
Sum 

UNDEFINED $0.00  

 FY08 DREDGING MATOC 
FFP 
Base year 11 June 2008 through 10 June 2009. 
 
PR W56MES81508692 has been obligated with the minimum amount of $2500.00 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $0.00 
 

     
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  50 Lump 
Sum 

UNDEFINED $0.00  

OPTION FY08 DREDGING MATOC 
FFP 
Option period 1 - 11 June 2009 through 10 June 2010. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  50 Lump 
Sum 

UNDEFINED $0.00  

OPTION FY08 DREDGING MATOC 
FFP 
Option period 2 - 11 June 2010 through 10 June 2011. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

 $0.00 
 

     
 
 
 
 
CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE 
 
The minimum quantity and contract value for all orders issued against this contract shall not be less than 
the minimum quantity and contract value stated in the following table.  The maximum quantity and 
contract value for all orders issued against this contract shall not exceed the maximum quantity and 
contract value stated in the following table. 
 
MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

  $2,500.00    $15,000,000.00  
 
 
 
 
DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND ORDER VALUE 
 
The minimum quantity and order value for each Delivery/Task Order issued shall not be less than the minimum 
quantity and order value stated in the following table.  The maximum quantity and order value for each Delivery/Task 
Order issued shall not exceed the maximum quantity and order value stated in the following table. 
 
MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

  $2,500.00    $2,000,000.00  
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CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE  
 
The minimum quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than 
the minimum quantity and order value stated in the following table.  The maximum quantity and order value for the 
given Delivery/Task Order issued for this CLIN shall not exceed the maximum quantity and order value stated in the 
following table.  
 
 
CLIN  

MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

  

0001   
  

$ 
  

 
  

$ 
  

  

0002   
  

$ 
  

 
  

$ 
  

  

0003   
  

$ 
  

 
  

$ 
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
 
  



W911XK-08-D-0002 
 

Page 7 of 29 
 

 

Section 00700 - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
SEP 2007    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.204-7  Central Contractor Registration  JUL 2006    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

SEP 2006    

52.211-18  Variation in Estimated Quantity  APR 1984    
52.215-2  Audit and Records--Negotiation  JUN 1999    
52.215-10  Price Reduction for Defective Cost or Pricing Data  OCT 1997    
52.215-11  Price Reduction for Defective Cost or Pricing Data--

Modifications  
OCT 1997    

52.215-12  Subcontractor Cost or Pricing Data  OCT 1997    
52.215-13  Subcontractor Cost or Pricing Data--Modifications  OCT 1997    
52.215-17  Waiver of Facilities Capital Cost of Money  OCT 1997    
52.215-21  Requirements for Cost or Pricing Data or Information Other 

Than Cost or Pricing Data--Modifications  
OCT 1997    

52.219-6  Notice Of Total Small Business Set-Aside  JUN 2003    
52.219-8  Utilization of Small Business Concerns  MAY 2004    
52.219-9  Small Business Subcontracting Plan  NOV 2007    
52.219-14  Limitations On Subcontracting  DEC 1996    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
JUL 2005    

52.222-6  Davis Bacon Act  JUL 2005    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  JUL 2005    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 1999    
52.222-30  Davis -Bacon Act--Price Adjustment (None or Separately 

Specified Method)  
DEC 2001    
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52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of 
the Vietnam Era, and Other Eligible Veterans  

SEP 2006    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
SEP 2006    

52.222-50  Combating Trafficking in Persons  AUG 2007    
52.222-50  Combating Trafficking in Persons  AUG 2007    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.225-13  Restrictions on Certain Foreign Purchases  FEB 2006    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  DEC 2007    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.228-1  Bid Guarantee  SEP 1996    
52.228-11  Pledges Of Assets  FEB 1992    
52.228-14   Irrevocable Letter of Credit  DEC 1999    
52.228-15  Performance and Payment Bonds--Construction  NOV 2006    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  SEP 2005    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  JUN 2007    
52.244-5  Competition In Subcontracting  DEC 1996    
52.244-6  Subcontracts for Commercial Items  MAR 2007    
52.246-12  Inspection of Construction  AUG 1996    
52.248-3  Value Engineering-Construction  SEP 2006    
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52.249-2 Alt I  Termination for Convenience of the Government (Fixed-Price) 
(May 2004)  - Alternate I  

SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2004    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  SEP 2007    
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
DEC 2006    

252.215-7000  Pricing Adjustments  DEC 1991    
252.225-7012  Preference For Certain Domestic Commodities  JAN 2007    
252.225-7016  Restriction On Acquisition Of Ball and Roller Bearings  MAR 2006    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.227-7033  Rights in Shop Drawings  APR 1966    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7003  Electronic Submission of Payment Requests  MAR 2007    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.236-7001  Contract Drawings, and Specifications  AUG 2000    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
JAN 2007    

252.246-7000  Material Inspection And Receiving Report  MAR 2003    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than the time stated in the individual Task Orders.  The time stated for completion shall include final 
cleanup of the premises.    
 
 
(End of clause) 
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52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  Lake Erie:  $825   
       Lake Huron:  $709 
       Lake Michigan:  $709 
       Lake Ontario:  $825 
       Lake Superior:  $710 
 
for each calendar day of delay until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
52.216-7    ALLOWABLE COST AND PAYMENT (DEC 2002) -- ALTERNATE I (FEB 1997)  
 
(a) Invoicing.  
 
(1) The Government will make payments to the Contractor when requested as work progresses, but (except for small 
business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the 
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) Subpart 31.2 in effect on the date of 
this contract and the terms of this contract. The Contractor may submit to an authorized representative of the 
Contracting Officer, in such form and reasonable detail as the representative may require, an invoice or voucher 
supported by a statement of the claimed allowable cost for performing this contract.  
 
(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. Interim 
payments made prior to the final payment under the contract are contract financing payments, except interim 
payments if this contract contains Alternate I to the clause at 52.232-25. (3) The designated payment office will make 
interim payments for contract financing on the 14th day  [Contracting Officer insert day as prescribed by agency head; 
if not prescribed, insert "30th"] day after the designated billing office receives a proper payment request. In the event 
that the Government requires an audit or other review of a specific payment request to ensure compliance with the 
terms and conditions of the contract, the designated payment office is not compelled to make payment by the 
specified due date. 
 
(b) Reimbursing costs.  
 
(1) For the purpose of reimbursing allowable costs (except as provided in paragraph (b)(2) of this clause, with respect 
to pension, deferred profit sharing, and employee stock ownership plan contributions), the term "costs" includes 
only-  
 
(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, or 
other form of actual payment for items or services purchased directly for the contract;  
 
(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of 
business, costs incurred, but not necessarily paid, for-  
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(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors, 
provided payments determined due will be made-  
 
(1) In accordance with the terms and conditions of a subcontract or invoice; and  
 
(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government;  
 
(B) Materials issued from the Contractor's inventory and placed in the production process for use on the contract;  
 
(C) Direct labor;  
 
(D) Direct travel;  
 
(E) Other direct in-house costs; and  
 
(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for 
purposes of obtaining reimbursement under Government contracts; and  
 
(iii) The amount of progress and other payments to the Contractor's subcontractors that either have been paid, or 
that the Contractor is required to pay pursuant to the clause of this contract entitled "Prompt Payment for 
Construction Contracts." Payments shall be made by cash, check, or other form of payment to the Contractor's 
subcontractors under similar cost standards.  
 
(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid 
unless-  
 
(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and  
 
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period 
(any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment purposes).  
 
(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable 
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with 
paragraph (d) of this clause.  
 
(4) Any statements in specifications or other documents incorporated in this contract by reference designating 
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall 
be disregarded for purposes of cost-reimbursement under this clause.  
 
(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.  
 
(d) Final indirect cost rates.  
 
(1) Final annual indirect cost rates and the appropriate bases shall be established in accordance with Subpart 42.7 of 
the Federal Acquisition Regulation (FAR) in effect for the period covered by the indirect cost rate proposal.  
 
(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or cognizant 
Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscal years. 
Reasonable extensions, for exceptional circumstances only, may be requested in writing by the Contractor and 
granted in writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting 
data.  
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(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate 
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical 
after receipt of the Contractor's proposal.  
 
(3) The Contractor and the appropriate Government representative shall execute a written understanding setting forth 
the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates,  
 
(ii) the bases to which the rates apply,  
 
(iii) the periods for which the rates apply,  
 
(iv) any specific indirect cost items treated as direct costs in the settlement, and  
 
(v) the affected contract and/or subcontract, identifying any with advance agreements or special terms and the 
applicable rates. The understanding shall not change any monetary ceiling, contract obligation, or specific cost 
allowance or disallowance provided for in this contract. The understanding is incorporated into this contract upon 
execution.  
 
(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the 
Disputes clause.  
 
(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final 
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion 
invoice or voucher to reflect the settled amounts and rates.  
 
(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5) of 
this clause, the Contracting Officer may-  
 
(A) Determine the amo unts due to the Contractor under the contract; and  
 
(B) Record this determination in a unilateral modification to the contract.  
 
(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes 
clause.  
 
(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse 
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the 
cognizant auditor), subject to adjustment when the final rates are established. These billing rates-  
 
(1) Shall be the anticipated final rates; and  
 
(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent 
substantial overpayment or underpayment.  
 
(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are 
satisfied.  
 
(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or 
vouchers and statements of cost audited. Any payment may be-  
 
(1) Reduced by amounts found by the Contracting Officer not to constitute allowable costs; or  
 
(2) Adjusted for prior overpayments or underpayments.  
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(h) Final payment.  
 
(1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance with paragraph 
(d)(5) of this clause, and upon the Contractor's compliance with all terms of this contract, the Government shall 
promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.  
 
(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if 
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts 
are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable 
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs 
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee 
whose assignment is in effect at the time of final payment shall execute and deliver-  
 
(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds, 
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has 
been reimbursed by the Government under this contract; and  
 
(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and 
claims arising out of or under this contract, except-  
 
(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;  
 
(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising 
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the 
execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer within 
6 years following the release date or notice of final payment date, whichever is earlier; and  
 
(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under the 
patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification of the 
Government against patent liability.  
 
(End of clause) 
 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from  date of 
award for a one year period and any other periods identified as option periods. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule. 
 
(End of clause) 
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52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than  $2,500.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of  $2 Million; 
 
(2) Any order for a combination of items in excess of  $2 Million; or 
 
(3) A series of orders from the same ordering office within  30 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order 
limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within  5 days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  
Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the 
Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the 
number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations or 
performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after  30 April 2011. 
 
(End of clause) 
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52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within  30  Days ; 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least  60  
days before the contract expires. The preliminary notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed  3 
years    . 
(End of clause) 
 
 
 
52.219-28    POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE 2007) 
 
(a) Definitions. As used in this clause-- 
 
Long-term contract means a contract of more than five years in duration, including options. However, the term does 
not include contracts that exceed five years in duration because the period of performance has been extended for a 
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 
 
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. 
 
(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor 
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, 
upon the occurrence of any of the following: 
 
(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to 
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 
 
(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification 
of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the 
contract. 
 
(3) For long-term contracts-- 
 
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 
 
(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter. 
 
(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this 
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to 
this contract. The small business size standard corresponding to this NAICS code can be found at 
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 
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(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a 
contract other than a construction or service contract, is 500 employees. 
 
(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by 
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and 
Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure they reflect 
current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have 
been validated or updated, and provide the date of the validation or update. 
 
(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the 
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 
 
(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in 
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the 
rerepresentation was completed: 
 
The Contractor represents that it (  ) is, (  ) is not a small business concern under NAICS Code      - assigned to 
contract number      . 
 
(Contractor to sign and date and insert authorized signer's name and title). 
 
(End of clause) 
 
 
 
 
52.225-11     BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (AUG 2007) 
 
(a) Definitions. As used in this clause-- 
 
Caribbean Basin country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a Caribbean Basin country into a new and different construction material distinct from 
the materials from which it was transformed. 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction 
site. Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
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(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the construction 
material. 
 
Designated country means any of the following countries: 
 
(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, Belgium, Bulgaria, 
Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, 
Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, 
Netherlands, Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, 
or United Kingdom); 
 
(2) Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Dominican Republic, El Salvador, Guatemala, 
Honduras, Mexico, Morocco, Nicaragua, or Singapore); 
 
(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, Cambodia, 
Cape Verde, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East Timor, 
Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Madagascar, 
Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, 
Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or 
 
(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands, 
Costa Rica, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands Antilles, St. Kitts and Nevis, St. 
Lucia, St. Vincent and the Grenadines, or Trinidad and Tobago). 
 
Designated country construction material means a construction material that is a WTO GPA country construction 
material, an FTA country construction material, a least developed country construction material, or a Caribbean Basin 
country construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin 
of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Least developed country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a least developed country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a least developed country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
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WTO GPA country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a WTO GPA country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. In addition, the Contracting Officer has determined that the WTO GPA 
and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act restrictions are 
waived for designated country construction materials. 
 
(2) The Contractor shall use only domestic or designated country construction material in performing this contract, 
except as provided in paragraphs (b)(3) and (b)(4) of this clause.  
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components 
listed by the Government as follows:  (Contracting Officer to list applicable excepted materials or indicate “none”)      
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause if 
the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
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(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could 
not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
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(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by .topographic surveys, borings, aerial photography and/or satellite imagery. 
 
(b) Weather conditions - Information with respect to temperatures and precipitation may be obtained from the 
National Weather Service. 
 
(c) Transportation facilities – The contractor is responsible for keeping streets free of mud tacking, spillage and/or 
other surface pollution from his equipment and operations.  Contractors shall take whatever means required (i.e., 
street cleaners, manual labor, water trucks with sprayers) as often as needed to maintain clean streets near the 
worksite.  All debris resulting from street cleaning operations shall be hauled off-site and disposed of properly at no 
additional cost to the Government.  Transportation of materials and equipment via navigable waterways will be 
included in delivery orders if required.  If the Government determines that floatation channel excavation is required 
for the contractor to access the worksite, the task order will include floatation channel excavation requirements. 
 
(d) Additional Data – additional data consisting of cross-sections, river stage records and records of borings for each 
respective task order work site may be available for inspection at the U.S. Army Engineer District, Detroit. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address(es): 
 
http://www.arnet.gov 
http://farsite.hill.af.mil 
http://acqnet.saalt.army.mil/library/default.htm 
      
 
(End of clause) 
 
 
 
52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows: 
 
       
 
(End of clause) 
 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
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(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any  Defense Federal Acquisition regulation    (48 CFR) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of clause) 
 
 
 
252.204-7006   BILLING INSTRUCTIONS (OCT 2005) 
 
When submitting a request for payment, the Contractor shall-- 
 
(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 
 
(b) Separately identify a payment amount for each contract line item included in the payment request. 
 
(End of clause) 
 
 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance with 
paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to that 
provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
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equipment at the contract lump sum price for this item. 
 
(1)  60% percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining  40% percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable 
relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by 
the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
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Section 00800 - Special Contract Requirements 
 
TIME EXTENSION FOR WEATHER 
    52.236-4020    TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)(ER 415-1-15) 
 
  a.  This provision specifies the procedure for the determination of time extensions for unusually severe weather in 
accordance with the CONTRACT CLAUSE entitled "DEFAULT (FIXED-PRICE CONSTRUCTION)."  In order for the 
Contracting Officer to award a time extension under this clause, the following conditions must be satisfied: 
       (1)  The weather experienced at the project site during the 

contract period must be found to be unusually severe, that is, more 
severe than the adverse weather anticipated for the project location 
during any given month. 

       (2)  The unusually severe weather must actually cause a delay to 
the completion of the project.  The delay must be beyond the control and without the fault or negligence of 
the contractor. 
 

  b.  The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and 
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The contractor's progress schedule must reflect these anticipated adverse 
weather delays in all weather dependent activities. 
              

 Monthly Anticipated Adverse Weather Delay Work Days – Lake Superior 
 
MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS BASED ON SEVEN (07) DAY WORK  
        WEEK 
 
 
JAN  FEB  MAR  APR APR      MAY  JUN JUL  AUG  SEP  OCT  NOV  NOV   DEC 
   1-15     16-30       1-15     16-30                             
31    29    31   15         5    7     7 7    9     11      15     8    15      31 
 
 

Monthly Anticipated Adverse Weather Delay Work Days – Lake Michigan 
 
MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS BASED ON SEVEN (07) DAY WORK  
        WEEK 
 
 
JAN  FEB  MAR  APR      MAY  JUN JUL  AUG  SEP  OCT  NOV  NOV   DEC 
          1-15     16-30                                           
31    29    31   15          7     7 7    9     11      15     8    15      31 
 
 

Monthly Anticipated Adverse Weather Delay Work Days – Lake Huron 
 
MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS BASED ON SEVEN (07) DAY WORK  
        WEEK 
 
 
JAN  FEB  MAR  APR      MAY  JUN JUL  AUG  SEP  OCT  NOV  NOV   DEC 
          1-15     16-30                                              
31    29    31   15          7     7 7    9     11      15     8    15      31 
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Monthly Anticipated Adverse Weather Delay Work Days – Lake Erie 
 
MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS BASED ON SEVEN (07) DAY WORK  
        WEEK 
 
 
JAN  FEB  MAR  APR      MAY  JUN JUL  AUG  SEP  OCT  NOV    DEC 
                                                             
15    13    11   11          11     6  7    5     6      9     9       12 
 
 

Monthly Anticipated Adverse Weather Delay Work Days – Lake Ontario 
 
MONTHLY ANTICIPATED ADVERSE WEATHER DELAY WORK DAYS BASED ON SEVEN (07) DAY WORK  
        WEEK 
 
 
JAN  FEB  MAR  APR      MAY  JUN JUL  AUG  SEP  OCT  NOV    DEC 
                                                             
15    13    11   11          11    6  7    5     6      9     9      12 
 
 

Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout the contract,  the Contractor will 
record on the daily CQC Report, the occurrence of adverse weather and resultant impact to normally scheduled work.  
Actual adverse weather delay days must prevent work on critical activities for fifty percent (50%) or more of the 
contractor’s scheduled workday.  The number of actual adverse weather delay days shall include days impacted by 
actual adverse weather (even if adverse weather occurred in previous month), be calculated chronologically from the 
first to the last day of each month, and be recorded as full days.  If the number of actual adverse weather days 
exceeds the number of days anticipated in Subparagraph b above, the Contracting Officer will convert any qualifying 
delays to calendar days, giving full consideration for equivalent fair weather work days, and issue a modification in 
accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION).” 

 
 
 
COMMENCEMENT 
Notice to Proceed and period of performance shall be determined by individual Task Orders. 
 
 
 
DREDGING 
 
CONTRACT DRAWINGS & SPECIFICATIONS:  (NOTE:  This clause is applicable to the award of Task Orders).  
 
The Government will provide to the Contractor, without charge, one set of contract drawings and specifications 
(scope of work), except publications incorporated into the technical provisions by reference, in electronic or paper 
media as chosen by the Contracting Officer. 
 
The Contractor shall — 
 
 Check all drawings immediately upon receipt, 
 Compare all drawings and verify the figures before laying out the work, 
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 Promptly notify the Contracting Officer of any discrepancies, 
 Be responsible for any errors that might have been avoided by complying with this paragraph b, 
 and 
   Reproduce and print contract drawings and specifications as needed. 
 
In general, (a) Large scale drawings shall govern small-scale drawings; and (b) The Contractor shall follow figures 
marked on drawings in preference to scale measurements.  
 
In general, the work shall conform to the reference drawings identified on the following index of drawings:    
 
The following drawings are furnished for reference:  
 
FYO8 MAINTENANCE DREDGING MATOC 
 
Title         Drawing No.  
 
ST. CLAIR RIVER, MICHIGAN  
 
LOCATION MAP, VICINITY MAP,      
GENERAL NOTES, CHANNEL COORDINATES & INDEX  
OF DRAWINGS      ` 1 of  3 
 
DREDGE PLAN 1987+00 TO 2015+00    2 of  3 
 
DICKENSON  ISLAND CONFINED DISPOSAL FACILITY  3 of  3 
 
 
LUDINGTON HARBOR, MICHIGAN 
 
SITE PLAN, LOCATION MAP, NOTES AND LEGEND  1 of  3 
 
DREDGE  PLAN, NOTES LEGEND AND SECTION  2 of  3 
 
DREDGE PLAN       3 of  3 
 
SANDUSKY HARBOR, SANDUSKY, OHIO 
 
SANDUSKY HARBOR GENERAL PLAN C-101   1 of  1     
 
 
 
 
 
 
 
 
Contract Clause for Dredging and Dredge Related Marine Work 
 
“The Contractor shall comply with the provisions of EM 385-1-1.  If the Contractor is a currently accepted participant 
in the Dredging Contractors of America (DCA)/United States Army Corps of Engineers (USACE) Dredging Safety 
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid 
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required 
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP), 
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(1) make available for review, upon request, the Contractor’s current Safety Management System (SMS) 
documentation, 

(2) submit to the Contracting Officer the current valid Company Certificate of Compliance for its SMS, 
(3) submit the current dredge(s) Certificate of Compliance based on third party audit, and 
(4) submit for review and acceptance, site-specific addends to the SMS as specified in the solicitation.” 

 
 
 
 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: To be determined by each individual delivery order  
AMOUNT: $0.00  
CIN 000000000000000000000000000000: $0.00  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS 
Item Nos._(Shall be identified in the individual Task Order) are subdivided into two or more estimated quantities and 
are to be separately priced.  The Government will evaluate each of these items on the basis of total price of its sub-
items. 

(End of clause) 
 
 
 
52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS  
(MAR 1995)--EFARS 
This variation in estimated quantities clause is applicable only to Items Nos._(Shall be identified in the individual 
Task Order). 
  (a) Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or 
elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract 
unit price. 
  (b) Where the actual quantity of work performed for Items Nos.(Shall be identified in the individual Task Order) is 
less than 85% of the quantity of the first sub-item listed under such item, the contractor will be paid at the contract 
unit price for that sub-item for the actual quantity of work performed and, in addition, an equitable adjustment shall 
be made in accordance with the clause FAR 52.212-11, Variation in Estimated Quantities. 
  (c) If the actual quantity of work performed under Items Nos. (Shall be identified in the individual Task Order) 
exceeds 115% or is less than 85% of the total estimated quantity of the sub-item under that item and/or if the quantity 
of the work performed under the second sub-item or any subsequent sub-item under Items Nos.(Shall be identified in 
the individual Task Order) exceeds 115% or is less than 85% of the estimated quantity of any such sub-item, and if 
such variation causes an increase or a decrease in the time required for performance of this contract the contract 
completion time will be adjusted in accordance with the clause FAR 52.212-11, Variation in Estimated Quantities. 

(End of clause) 
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52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's accounting 
records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, Construction 
Equipment Ownership and Operating Expense Schedule, Region  _Shall be identified on each individual Task Order.  
Working conditions shall be considered to be average for determining equipment rates using the schedule unless 
specified otherwise by the contracting officer.  For equipment not included in the schedule, rates for comparable 
pieces of equipment may be used or a rate may be developed using the formula provided in the schedule.  For 
forward pricing, the schedule in effect at the time of negotiations shall apply. For retroactive pricing, the schedule in 
effect at the time the work was performed shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for 
equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback 
arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from 
an organization under common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small 
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing Proposal 
Cover Sheet. 

(End of clause) 
 
 
 
52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
    Actual costs will be used to determine equipment costs for a settlement proposal submitted on the total cost basis 
under FAR 49.206-2(b).  In evaluating a terminations settlement proposal using the total cost basis, the following 
principles will be applied to determine allowable equipment costs: 
(1)  Actual costs for each piece of equipment, or groups of similar serial or series 
equipment, need not be available in the contractor's accounting records to determine total actual equipment costs.    
(2)  If equipment costs have been allocated to a contract using predetermined rates , those charges will be adjusted to 
actual costs. 
  (3)  Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses. 
  (4)  Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the 
provisions of FAR 31.205-11). 
  (5)  License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the 
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate. 

(End of Clause) 
 
 
 
 
Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems  (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
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sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall 
have each applicable employee complete a SF-85P and submit to the USACE, Detroit District Security Officer within 
three (3) working days after award of any contract or task order, and shall be submitted prior to the individual being 
permitted access to an AIS.   Contractors that have a commercial or government entity (CAGE) Code and Facility 
Security Clearance through the Defense Security Service shall process the NACs and forward visit requests/results 
of NAC to the USACE, Detroit District Security Officer.   For those contractors that do not have a CAGE Code or 
Facility Security Clearance, the (USACE, Detroit District Security Office will process the investigation in coordination 
with the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US. Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), 
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document (INS 
Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form I-
688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
 
 
 
 
HEALTH AND SAFETY STANDARDS: The facilities, systems and equipment design standards of the occupational 
Safety and Health Act, Code of Federal Regulations, Title 29, Chapter XVII, Parts 1910 and 1926, or EM 385-1-1 03 
NOV 03, U.S. Army Corps of Engineers, Safety and Health Requirements Manual, whichever is more stringent, will be 
incorporated into all Engineering, Design and Analysis furnished, pursuant to this contract.  Any problem in 
incorporating these standards due to conflicts with other technical criteria will be promptly submitted to the 
Contracting Officer for decision.   
Contractor shall abide by the Safety Requirements specified EM 385-1-1. 
 
 
U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1 03 November 
2003:   
 
This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g., 
contracts that include the Accident Prevention Clause at FAR 52.236-16 and/or other safety provision s).  EM 385-1-1 
and its changes are available at http://www.hq.usace.army  (at the HQ Homepage select Safety and Occupational 
Health).  The contractor shall be responsible for complying with the current edition and all changes posted on the 
web as of the effective date of this solicitation. 
 
Contract Clause for Dredging and Dredge Related Marine Work 
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“The Contractor shall comply with the provisions of EM385-1-1.  If the Contractor is currently accepted participant in 
the Dredging Contractors of America (DCA/United States Army Corps of Engineers (USACE) Dredging Safety 
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid 
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required 
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP). 
 

(1) make available for review, upon request, the Contractor’s current Safety 
Management System (SMS) documentation. 

(2) submit to the Contracting Officer the current valid Company Certificate of  
Compliance for its SMS, 

(3) submit the current dredge(s) Certificate of Compliance based on third  
party audit, and 

(4) submit for review and acceptance, site-specific addends to the SMS as  
specified in the solicitation. 

 
 

(End) 
 
 
 
 


